



Schenectady County  
Purchasing Department

620 State St.-2<sup>nd</sup> Floor  
Schenectady, NY 12305  
[Purchasing@schenectadycounty.com](mailto:Purchasing@schenectadycounty.com)  
518.388.4240

**ADDENDUM**

---

**RFB-2023-23R**  
**SCHENECTADY COUNTY JAIL EPOXY FLOORING & FACILITY UPGRADES**  
**C2 DESIGN GROUP**

**ADDENDUM #1**

Issued Date: 09/20/2023

The purpose of this addendum is to provide detailed information to all Bidders. This addendum is hereby included in and made part of the Contract Documents, whether or not attached thereto. Receipt of this Addendum must be acknowledged on the bid form.

**CONTENTS/RESPONSE TO QUESTIONS/REFERENCE TO ATTACHMENTS**

**General:**

1. This addendum changes the documents for Bid #RFB-2023-23R.
2. Project contains One prime contract:
  - a. Contract No. 1: General Construction (GC)
3. The bid due date is October 12, 2023 at 2:00pm
4. Bid Walkthrough by appointment only

**Revised/New Contract Drawings and Specifications**

1. Specification 01-15-00 – Master Project Schedule (See Attachment)
  - a. Description: Revised Master schedule dates.

**Please acknowledge this addendum on your bid form.**

**END OF ADDENDUM #1**

SECTION 01 15 00

MASTER PROJECT SCHEDULE

On site Walkthrough:	By appointment Only
Submission of bid questions:	On or before Thursday, October 5th, 2023 at 2:00pm.
Bid Due/Opening:	Thursday, October 12th at 2:00 PM, 2023 Schenectady Office Building 620 State Street, 2 <sup>nd</sup> Floor.
Notice to Proceed:	Friday, November 10th, 2023
Production of shop drawings:	2 weeks
Review of Shop drawings:	2 weeks
Total project Renovation work:	Based on Alternates accepted.
Substantial Completion:	Based on Alternates accepted.
Punch List Completion:	(Date TBD) Prior to Substantial Completion of each phase

END OF PROJECT MASTER SCHEDULE 01 15 00